
 

 

 

ATTACHMENT 4 – BUDGET 

APPENDIX F 

Supporting Documentation for the Plum Basin Project Budget 
  



Totals

Tulare Irrigation District
Phase I Plum Basin Project

 Engineering Labor Costs District Labor Costs District Costs Administrative Costs
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Rate / Hour $160 $120 $100 $85 $85 $80 35% 30% 25% 10% 61.04% 36.62% 2.34% 10%

 Task 1 Environmental 

 Task 1.1 Environmental Review\Compliance\Permitting

1.11 CEQA Documentation 4 32 40 14 48 0 $0 $0 $4,812 $4,125 $3,438 $1,375 $13,750 0 $0.00 $0.00 $0.00 $0 $0 $0 $0 $250 $0.00 138 $14,000

1.12 Environmental Compliance (NEPA) 4 32 60 16 80 2 $0 $0 $6,580 $5,640 $4,700 $1,880 $18,800 0 $0.00 $0.00 $0.00 $0 $0 $0 $0 $200 $0.00 194 $19,000

Task 1 Total = $33,000

 Task 2 Basin Construction

Task 2.1 Construction Management/Supervision 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 204 $6,978.21 $4,186.70 $268.09 $11,433 $0 $0 $0 $0 $0.00 0 $11,433

Task 2.2 Cell #3 Tree Removal 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0.00 $0.00 $0.00 $0 $0 $19,150 $0 $0 $1,915.00 0 $21,065

Task 2.2 Cell #1 Excavation 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 4,600 $82,792.06 $49,672.51 $3,180.70 $135,645 $0 $610,795 $0 $0 $61,079.50 0 $807,520

Task 2.2 Cell #1 Slope Finishing 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 360 $8,237.99 $4,943.00 $316.49 $13,497 $0 $8,040 $0 $0 $804.00 0 $22,341

0 Task 2 Total = $862,359

 Task 3 Basin Turnout/Discharge Structures

Task 3.1 Cell #1 Turnout Structure 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 344 $5,748.79 $3,449.00 $220.86 $9,419 $26,225 $2,300 $0 $0 $2,852.50 0 $40,796

Task 3.2 Cell #1 Discharge Connection to TID Canal 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 344 $5,748.79 $3,449.00 $220.86 $9,419 $20,560 $2,300 $0 $0 $2,286.00 0 $34,565

Task 3.3 Installation of SCADA Controls 0 0 0 0 0 0 $8,000 $50,000 $2,800 $2,400 $2,000 $800 $8,000 0 $0.00 $0.00 $0.00 $0 $0 $0 $0 $0 $5,800.00 0 $63,800

Task 3 Total = $75,361

 Task 4 Monitoring

Task 4.1 Piezometer Installation 0 0 0 16 0 0 $0 $0 $476 $408 $340 $136 $1,360 0 $0 $0 $0 $0 $3,600 $0 $90 $0 $360.00 16 $5,410

Task 4 Total = $5,410

 Task 5 Project Reporting

Task 5.1 Semi-Annual Reports 0 32 0 12 0 0 0 0 $1,701 $1,458 $1,215 $486 $4,860 0 $0 $0 $0 $0 $0 $0 $0 $200 $0 44 $5,060

Task 5.2 Draft Project Report 2 40 6 24 4 8 0 0 $3,059 $2,622 $2,185 $874 $8,740 0 $0 $0 $0 $0 $0 $0 $0 $200 $0 84 $8,940

Task 5.3 Final Project Report 2 24 4 16 2 8 0 0 $2,020 $1,731 $1,443 $577 $5,771 0 $0 $0 $0 $0 $0 $0 $0 $300 $0 56 $6,070

Task 5 Total = $20,070

Total Hours: 12 160 110 98 134 18 5,852

Total Cost: $1,920 $19,200 $11,000 $8,330 $11,390 $1,440 $8,000 $50,000 $21,448 $18,384 $15,321 $6,128 $61,281 $109,506 $65,700 $4,207 $179,413 $50,385 $642,585 $90 $1,150 $75,097 532 $1,060,000

TOTAL ESTIMATED PROJECT COST: $1,060,000

V:\Clients\Tulare ID-1248\124808V4-Chall Grant App\_DOCUMENTS\Calculations\081231 TID WFA Estimate of Total Project Cost.xlsx 1/6/2011



Totals

Tulare Irrigation District
Plum Basin Project - Phases II & III

Consulting Labor Costs District Labor Costs District Costs Administrative Costs
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Rate / Hour $170 $130 $110 $85 $70 $210 $120 35% 30% 25% 10% 61.04% 36.62% 2.34% 10%

 Task 1 Environmental 

 Task 1.1 Environmental Review\Compliance\Permitting

1.11 Environmental Compliance (NEPA) 10 48 72 0 48 0 $0 $0 $6,727 $5,766 $4,805 $1,922 $19,220 40 $1,726.70 $1,035.96 $66.34 $2,829 $0 $0 $151 $200 $0 178 $22,400

1.12 Biological Site Survey (CEQA Compliance) 0 0 24 0 0 0 $0 $0 $924 $792 $660 $264 $2,640 0 $0.00 $0.00 $0.00 $0 $0 $0 $0 $0 $0 24 $2,640

Task 1 Total = $25,040

 Task 2 Basin Construction

Task 2.1 Construction Management/Supervision 0 16 0 0 24 0 $0 $0 $1,316 $1,128 $940 $376 $3,760 580 $21,043.28 $12,625.28 $808.44 $34,477 $0 $0 $150 $0 $3,448 40 $41,835

Task 2.2 Phase II Tree Removal 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0.00 $0.00 $0.00 $0 $0 $14,300 $0 $0 $1,430 0 $15,730

Task 2.3 Construction Staking 0 4 0 0 8 86 $0 $0 $6,699 $5,742 $4,785 $1,914 $19,140 0 $0.00 $0.00 $0.00 $0 $0 $0 $400 $0 $0 98 $19,540

Task 2.4 Phase II Excavation 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $128,345.89 $77,003.32 $4,930.79 $210,280 $163,520 $629,972 $0 $0 $100,377 0 $1,104,149

Task 2.5 Phase III Excavation 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $74,513.62 $44,705.72 $2,862.66 $122,082 $92,216 $263,972 $0 $0 $47,827 0 $526,097

Task 2.6 Phase II Slope Finishing 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 252 $5,523.12 $3,313.69 $212.19 $9,049 $5,600 $15,008 $0 $0 $2,966 0 $32,623

Task 2.7 Phase III Slope Finishing 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 81 $1,775.53 $1,065.26 $68.21 $2,909 $1,800 $4,824 $0 $0 $953 0 $10,486

Task 2 Total = $1,750,460

 Task 3 Basin Turnout/Discharge Structures

Task 3.1 Phase II Turnout Structure 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 423 $6,304.38 $3,782.42 $242.20 $10,329 $26,225 $2,300 $0 $0 $3,885 0 $42,739

Task 3.2 Phase II Discharge Connection to Deep Creek/TID Canal 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 423 $6,304.38 $3,782.42 $242.20 $10,329 $20,560 $2,300 $0 $0 $3,319 0 $36,508

Task 3.3 Phase III Turnout Structure 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 423 $6,304.38 $3,782.42 $242.20 $10,329 $26,225 $2,300 $0 $0 $3,885 0 $42,739

Task 3.4 Phase III Discharge Connection to Phase I Basin 0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 423 $6,304.38 $3,782.42 $242.20 $10,329 $30,110 $2,300 $0 $0 $4,274 0 $47,013

Task 3.5 Installation of SCADA Controls 0 0 0 0 0 0 $16,000 $100,000 $0 $0 $0 $0 $0 0 $0.00 $0.00 $0.00 $0 $0 $0 $0 $0 $11,600 0 $127,600

Task 3 Total = $296,600

 Task 4 Monitoring

Task 4.1 Piezometer Installation 0 2 0 0 24 0 $0 $0 $679 $582 $485 $194 $1,940 0 $0 $0 $0 $0 $3,600 $0 $120 $0 $360 26 $6,020

Task 4.2 Monitor Well Installation 0 24 0 0 40 0 $0 $0 $2,072 $1,776 $1,480 $592 $5,920 0 $0 $0 $0 $0 $7,400 $54,000 $150 $0 $6,140 64 $73,610

Task 4 Total = $79,630

 Task 5 Project Reporting

Task 5.1 Semi-Annual Reports 0 8 0 0 0 0 0 0 $364 $312 $260 $104 $1,040 40 $1,726.70 $1,035.96 $66.34 $2,829 $0 $0 $0 $250 $0 8 $4,119

Task 5.2 Draft Project Report 2 40 8 8 32 0 0 0 $3,269 $2,802 $2,335 $934 $9,340 20 $863.66 $518.16 $33.18 $1,415 $0 $0 $0 $250 $0 90 $11,005

Task 5.3 Final Project Report 2 20 4 8 16 0 0 0 $1,813 $1,554 $1,295 $518 $5,180 8 $345.46 $207.27 $13.27 $566 $0 $0 $0 $400 $0 50 $6,146

Task 5 Total = $21,270

Total Hours: 14 162 108 16 192 86 2,713

Total Cost: $2,380 $21,060 $11,880 $1,360 $13,440 $18,060 $16,000 $100,000 $23,863 $20,454 $17,045 $6,818 $68,180 $261,081 $156,640 $10,030 $427,752 $377,256 $991,276 $971 $1,100 $190,465 490 $2,173,000

TOTAL ESTIMATED PROJECT COST: $2,173,000

V:\Clients\Tulare ID-1248\124810V3-PLM_WaterSMART\_DOCUMENTS\Calculations\100420 TID WaterSMART Estimate of Total Project Cost.xlsx 1/6/2011



 

 

 

ATTACHMENT 4 – BUDGET 

APPENDIX G 

Supporting Documentation for the Water Reuse Pipeline  
Project Budget 

  



Totals

KAWEAH DELTA WATER CONSERVATION DISTRICT
Water Reuse Project
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Rate / Hour $0 $0 $150 $160 $130 $110 $110 $90 $60 $210

(c) Planning/Design/Engineering/Environmental Documentation

Technical Report

Preliminary Topo Survey 0 0 0 0 4 0 0 0 0 24 $0 $0 28 $5,560

Research Existing Maps, Improvement Plans, Permits, etc. 0 0 0 28 20 0 36 32 13 0 $0 $0 129 $14,700

Prepare Project Basemap 0 0 0 1 8 0 18 28 4 0 $0 $0 59 $5,940

Preparation & Submittal of Technical Report 0 0 0 26 64 0 28 16 27 0 $0 $0 161 $18,620 $49,302

Pipeline - WCP to  Basin 4

Topo Survey 0 0 0 0 18 0 0 4 0 40 $0 $0 62 $11,100

Update Project Basemap 0 0 0 1 4 0 16 24 0 0 $0 $0 45 $4,600

10% (Conceptual) Design 0 0 0 16 48 4 64 66 21 0 $0 $0 219 $23,480

60% (Concept) Design 0 0 0 40 70 0 66 106 13 0 $0 $0 295 $33,080

90% (Pre-Final) Design 0 0 0 15 67 0 74 44 40 0 $0 $0 240 $25,610

100% (Final) Design 0 0 0 11 27 0 18 28 8 0 $0 $0 92 $10,250 $118,932

Regulating Basin & TID Pipeline

Preliminary Topo Survey 0 0 0 1 12 0 0 2 0 16 $0 $0 31 $5,260

10% (Conceptual) Design - Regulating Basin 0 0 0 2 4 0 14 8 2 0 $0 $0 30 $3,220

10% (Conceptual) Design - TID Pipeline 0 0 0 17 24 4 38 42 8 0 $0 $0 133 $14,720

Topo Survey 0 0 0 1 10 0 2 0 0 40 $0 $0 53 $10,080

Update Project Basemap 0 0 0 0 4 0 16 24 0 0 $0 $0 44 $4,440

60% (Concept) Design - Regulating Basin 0 0 0 10 26 0 36 72 36 0 $0 $0 180 $17,580

60% (Concept) Design - TID Pipeline 0 0 0 26 65 0 80 122 36 0 $0 $0 329 $34,550

90% (Pre-Final) Design - Regulating Basin 0 0 0 10 39 0 28 22 2 0 $0 $0 101 $11,850

90% (Pre-Final) Design - TID Pipeline 0 0 0 10 39 0 28 22 2 0 $0 $0 101 $11,850

100% (Final) Design - Regulating Basin 0 0 0 11 21 0 18 26 1 0 $0 $0 77 $8,870

100% (Final) Design - TID Pipeline 0 0 0 11 21 0 18 26 1 0 $0 $0 77 $8,870 $144,419

Low-Head Irrigation Pipeline System

Conceptual Design

Preliminary Topo Survey 0 0 0 0 20 0 0 6 0 80 $0 $0 106 $19,940

Research Existing Maps, Improvement Plans, Permits, etc. 0 0 0 28 18 0 42 24 14 0 $0 $0 126 $14,440

Prepare Project Basemap 0 0 0 1 8 0 18 28 4 0 $0 $0 59 $5,940

10% (Conceptual) Design 0 0 0 38 160 0 160 128 44 0 $0 $0 530 $58,640 $108,856

Pipeline - Low head East of Hwy 99

Topo Survey 0 0 0 0 0 0 0 0 0 0 $0 $0 0 $0

60% (Concept) Design 0 0 80 67 246 0 260 272 90 0 $0 $0 1015 $113,180

90% (Pre-Final) Design 0 0 48 15 41 0 36 58 9 0 $0 $0 207 $24,650

100% (Final) Design 0 0 22 14 41 0 36 58 10 0 $0 $0 181 $20,650 $174,328

Pipeline - Low head SR 198 & Hwy 99

Topo Survey 0 0 0 0 8 0 0 4 0 16 $0 $0 28 $4,760

60% (Concept) Design 0 0 0 22 96 0 129 122 48 0 $0 $0 417 $44,050

90% (Pre-Final) Design 0 0 0 8 20 0 10 15 8 0 $0 $0 61 $6,810

100% (Final) Design 0 0 0 6 16 0 3 3 6 0 $0 $0 34 $4,000

Legal Descriptions for Easements

Pipeline - WCP to Basin 4 0 0 0 3 20 0 18 15 5 0 $0 $0 61 $6,710 $7,381

Pipeline - TID Pipeline 0 0 0 3 20 0 18 16 6 0 $0 $0 63 $6,860 $7,546

Pipeline - Low Head East of Hwy 99 0 0 0 8 40 0 48 40 12 0 $0 $0 148 $16,080 $17,688

Pipeline - Low Head SR 198 & Hwy 99 0 0 0 7 40 0 48 40 12 0 $0 $0 147 $15,920 $17,512

Storm Water Pollution Prevention Plan (SWPPP)

Dust Control Plan (DCP) 0 0 0 0 0 0 0 0 0 0 $0 $0 0 $0

FEMA Study 0 0 0 20 40 0 48 40 15 0 $0 $0 163 $18,180 $19,998

CEQA Documentation 0 0 0 0 0 0 0 0 0 0 $0 $0 0 $0

NEPA Documentation - TID Pipeline 0 0 0 0 0 0 0 0 0 0 $0 $0 0 $0

(d) Construction/Implementation

Selection of Qualified Contractor through a Competitive Bid Process 0 0 0 7 28 0 32 16 8 0 $0 $0 91 $10,200 $11,220

Bid Award & Executed Contract Documents 0 0 0 7 28 0 16 16 8 0 $0 $0 75 $8,440 $9,284

(f) Construction Administration 0 $0

Construction Management - WCP to Basin 4 0 0 0 7 52 0 98 16 36 0 $0 $0 209 $22,260 $24,486

Construction Management - Regulating Basin & TID Pipeline 0 0 0 7 52 0 98 16 36 0 $0 $0 209 $22,260 $24,486

Construction Management - Low Head Pipeline East of Hwy 99 0 0 0 6 33 0 66 12 24 0 $0 $0 141 $15,030 $16,533

Construction Management - Low Head Pipeline SR 198 & Hwy 99 0 0 0 6 33 0 66 12 23 0 $0 $0 140 $14,970 $16,467

Total Hours Tasks: 0 0 150 517 1655 8 1848 1671 632 216

Total Cost Tasks: $0 $0 $22,500 $82,720 $215,150 $880 $203,280 $150,390 $37,920 $45,360 $0 $0 6,697 $758,200 $834,020

TOTAL ESTIMATED PROJECT COST TASKS $758,200 $834,020

Tasks (a) through (f)

V:\Clients\Kaweah Delta WCD - 1225\122510V1-IRWM Imp Grant App\_DOCUMENTS\Calculations\Paregien Basin\101215 KDWCD Cost Estimate.xlsx     1/6/2011



 

 

 

ATTACHMENT 4 – BUDGET 

APPENDIX H 

Supporting Documentation for the Paregien Basin  
Project Budget 

  



Totals

Paregein Basin Project
KAWEAH DELTA WATER CONSERVATION DISTRICT

KDWCD's Consulting Engineer (Keller-Wegley) Labor Costs KDWCD's Consulting Engineer (Provost & Pritchard) Labor Costs
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Rate / Hour $140 $96 $82 47.55% 22.53% 24.82% 5.10% $130 $120 $105 $70 $210 35% 30% 25% 10%

Tasks (a) through (f)

 Task a Direct Project Administration Costs

DWR Grant Reporting:  KDWCD 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $15,000 $0 0 $15,000

DWR Grant Administration:  KDWCD 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $10,000 $0 0 $10,000

Office Supplies (Printing, etc.) 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $2,500 0 $2,500

 Task b Land Purchase/Easement
1

0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

 Task c Planning/Design/Engineering/Environmental Documentation

Preliminary Biological Assessment 0 0 0 $0 $0 $0 $0 $0 0 42 0 0 0 $1,764 $1,512 $1,260 $504 $5,040 $0 $0 42 $5,040

Paregien Basin Technical Study

Deep Creek Flow Range Research & Analysis 0 0 0 $0 $0 $0 $0 $0 24 0 48 24 0 $3,444 $2,952 $2,460 $984 $9,840 $0 $0 96 $9,840

Recharge and Impoundment Analysis 20 40 80 $6,277 $2,974 $3,276 $673 $13,200 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 140 $13,200

Geotechnical Investigation 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Conceptual (30%) Facility Design 40 40 80 $7,608 $3,605 $3,971 $816 $16,000 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 160 $16,000

Estimate of Facility Cost 16 24 8 $2,473 $1,172 $1,291 $265 $5,200 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 48 $5,200

Final (100%) Design

Project Design Drawings

Water Retention Facilities 80 160 180 $19,648 $9,309 $10,256 $2,107 $41,320 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 420 $41,320

Monitor Wells 40 60 80 $8,521 $4,037 $4,448 $914 $17,920 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 180 $17,920

Project Design Specifications

Water Retention Facilities 60 160 120 $15,977 $7,570 $8,340 $1,714 $33,600 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 340 $33,600

Monitor Wells 60 60 40 $8,293 $3,929 $4,329 $889 $17,440 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 160 $17,440

CEQA Documentation

Development of an Environmental Checklist 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Provide an Update to the Preliminary Biological Assessment 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Development of the Draft Mitigated Negative Declaration 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Generation of the Final Mitigated Negative Declaration 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Permitting 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

CA Deparment of Fish & Game: 1602 Permit 8 0 0 $533 $252 $278 $57 $1,120 40 0 0 40 0 $2,800 $2,400 $2,000 $800 $8,000 $0 $0 88 $9,120

Army Corps of Engineers: 404 Permit 8 0 0 $533 $252 $278 $57 $1,120 40 0 0 40 0 $2,800 $2,400 $2,000 $800 $8,000 $0 $0 88 $9,120

Regional Water Quality Control Board: SWPPP 8 0 0 $533 $252 $278 $57 $1,120 20 0 0 40 0 $1,890 $1,620 $1,350 $540 $5,400 $0 $0 68 $6,520

Air Resources Control Board:  DCP 8 0 0 $533 $252 $278 $57 $1,120 8 0 0 20 0 $854 $732 $610 $244 $2,440 $0 $0 36 $3,560

CPDCo:  Water Diversion Agreement 40 0 0 $2,663 $1,262 $1,390 $286 $5,600 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 40 $5,600

 Task d Construction/Implementation

Project Bid & Award

Selection of Qualified Contractor through a Competitive Bid Process 24 40 40 $4,983 $2,361 $2,601 $534 $10,480 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 104 $10,480

Bid Award & Executed Contract Documents 16 40 40 $4,451 $2,109 $2,323 $477 $9,360 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 96 $9,360

Construction of Water Retention Facilities

Mobilization and Site Preparation 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Demolition of Existing Earthen Facility 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Construct Reinforced Concrete Weir Control Structure 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Construct Metal Catwalk 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Furnish & Install Water Control Gate 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Construct Earthen Berms 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Construction of Monitor Wells

Monitor Well Drilling 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Furnish & Install 4" SCH 40 PVC Perf Casing 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Furnish & InstallContinuous Datalogger w/DR Cable 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

 Task e Environmental Compliance/Mitigation/Enhancement
Biological Site Survey 0 0 0 $0 $0 $0 $0 $0 0 40 0 0 0 $1,680 $1,440 $1,200 $480 $4,800

Mitigate Identified Mitigation Areas 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Implementation of the SWPPP 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0
Implementation of the DCP 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

 Task f Construction Administration

Water Retention Facilities:  District Engineer 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Monitor Wells:  District Engineer 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Construction Staking 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 60 $4,410 $3,780 $3,150 $1,260 $12,600 $0 $0 60 $12,600

Miscellanious Construction Engineering 27 56 64 $6,849 $3,245 $3,575 $735 $14,404 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 147 $14,404

Construction Management/Inspection 24 40 400 $19,020 $9,012 $9,928 $2,040 $40,000 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 464 $40,000
Materials Testing 0 0 0 $0 $0 $0 $0 $0 0 0 0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Total Hours Tasks: 479 720 1132 132 82 48 164 60

Total Cost Tasks: $67,060 $69,120 $92,824 $108,891 $51,595 $56,839 $11,679 $229,004 $17,160 $9,840 $5,040 $11,480 $12,600 $19,642 $16,836 $14,030 $5,612 $56,120 $25,000 $2,500 2,777 $312,624

TOTAL ESTIMATED PROJECT COST: $312,624
V:\Clients\Kaweah Delta WCD - 1225\122510V1-IRWM Imp Grant App\_DOCUMENTS\Calculations\Paregien Basin\101215 KDWCD Cost Estimate.xlsx     1/6/2011



 

 

 

ATTACHMENT 4 – BUDGET 

APPENDIX I 

Supporting Documentation for the Oakes Basin Habitat 
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Totals

KAWEAH DELTA WATER CONSERVATION DISTRICT
Oakes Basin Habitat Enhancement Project

KDWCD's Consulting Engineer (Keller-Wegley) Labor Costs KDWCD's Consulting Engineer (Provost & Pritchard) Labor Costs

STAFF HOURS

P
ri

n
ci

p
al

 E
n

gi
n

e
er

   
   

   
   

  

Se
n

io
r 

E
n

gi
n

e
e

r 
   

   
   

   
 

A
ss

o
ci

at
e

 T
ec

h
n

ic
ia

n
 

W
ag

es

B
en

e
fi

ts

O
ve

rh
e

ad
 C

o
st

s

P
ro

fi
t

Su
b

to
ta

l L
ab

o
r 

C
o

st
s

 

B
io

lo
gi

st
/P

la
n

n
e

r

Tw
o

 M
an

 G
P

S 
Su

rv
ey

 
C

re
w

 

W
ag

es

B
en

e
fi

ts

O
ve

rh
e

ad
 C

o
st

s

P
ro

fi
t

Su
b

to
ta

l L
ab

o
r 

C
o

st
s

 

K
D

W
C

D
 S

ta
ff

 

P
ri

n
ti

n
g 

&
 P

o
st

ag
e

 

To
ta

l C
o

n
su

lt
an

t 
H

o
u

rs

To
ta

l C
o

st

Rate / Hour $140 $96 $82 47.55% 22.53% 24.82% 5.10% $110 $210 35% 30% 25% 10%

Tasks (a) through (f)

 Task a Direct Project Administration Costs

DWR Grant Administration:  KDWCD 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $12,500 $0 0 $12,500

DWR Grant Reporting:  KDWCD 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $15,000 $0 0 $15,000

Office Supplies (Printing, etc.) 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $2,394 0 $2,394

 Task b Land Purchase/Easement
1

0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

 Task c Planning/Design/Engineering/Environmental Documentation

Assessment and Evaluation

Habitat Vegetation Plan 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Biological Review 0 0 0 $0 $0 $0 $0 $0 16 0 $616 $528 $440 $176 $1,760 $0 $0 16 $1,760

Concept (60%) Design

Irrigation Well Capacity Estimate 12 18 10 $2,010 $953 $1,049 $216 $4,200 0 0 $0 $0 $0 $0 $0 $0 $0 40 $4,228

Final (100%) Design

90% (Pre-Final) Design

Irrigaiton Well Construction Drawings 4 8 40 $2,191 $1,038 $1,144 $235 $4,608 0 0 $0 $0 $0 $0 $0 $0 $0 52 $4,608

Irrigation System Construction Drawings 4 8 40 $2,191 $1,038 $1,144 $235 $4,608 0 0 $0 $0 $0 $0 $0 $0 $0 52 $4,608

100% (Final) Design 12 20 20 $2,492 $1,181 $1,301 $267 $5,240 0 0 $0 $0 $0 $0 $0 $0 $0 52 $5,240

Environmental Documentation

Biological Assessment 0 0 0 $0 $0 $0 $0 $0 8 0 $308 $264 $220 $88 $880 $0 $0 8 $880

CEQA Compliance - Category Exclusion 0 0 0 $0 $0 $0 $0 $0 8 0 $308 $264 $220 $88 $880 $0 $0 8 $880

Permitting

Regional Water Quality Control Board: SWPPP 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $4,900 $0 0 $4,900

 Task d Construction/Implementation

Project Bid & Award

Selection of Qualified Contractor through a Competitive Bid Process 12 20 20 $2,492 $1,181 $1,301 $267 $5,240 0 0 $0 $0 $0 $0 $0 $0 $0 52 $5,240

Bid Award & Executed Contract Documents 12 12 7 $1,620 $767 $845 $174 $3,408 0 0 $0 $0 $0 $0 $0 $0 $0 31 $3,406

Vegetation Plan Plant Installation

F&I Custom Collected Plants 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

F&I Tree Shelters & T-posts for Tree Support 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Construct Individual Irrigation Basins 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

F&I Wood Chip Mulch within Individual Irrigation Basins 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

Vegetation Plan Plant Irrigation System

Construct/Drill Low Volume Irrigation Well 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

F&I 10" SCH 40 PVC Perf Casing 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

F&I Designed Submersible Pump 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

F&I Pump Pad with Pressure Tank 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

F&I Electrical Service to Well 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

F&I 3" SCH 40 PVC Irrigation Distribution System 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

F&I Above Ground Bubbler Irrigation System 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

 Task e Environmental Compliance/Mitigation/Enhancement
O&M Weed Control within individual Irrigation Basins (Semi-Annual) 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0

O&M Weed Control within Planting Area (Semi-Annual) 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

F&I Plant Replacement (15% of original planted) 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

O&M Individual Irrigation Basins 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $0 $0 0 $0

 Task f Construction Administration

Construction Management:  District Engineer 0 0 0 $0 $0 $0 $0 $0 0 0 $0 $0 $0 $0 $0 $2,450 $0 0 $2,450

Construction Staking 0 0 0 $0 $0 $0 $0 $0 0 16 $1,176 $1,008 $840 $336 $3,360 $0 $0 16 $3,360

Miscellanious Construction Engineering 16 0 0 $1,065 $505 $556 $114 $2,240 0 0 $0 $0 $0 $0 $0 $0 $0 16 $2,240

Total Hours Tasks: 72 86 137 32 16

Total Cost Tasks: $10,080 $8,256 $11,234 $14,061 $6,662 $7,339 $1,508 $29,544 $3,520 $3,360 $2,408 $2,064 $1,720 $688 $6,880 $34,850 $2,394 343 $73,694

TOTAL ESTIMATED PROJECT COST: $73,694

V:\Clients\Kaweah Delta WCD - 1225\122510V1-IRWM Imp Grant App\_DOCUMENTS\Calculations\Paregien Basin\101215 KDWCD Cost Estimate.xlsx     1/6/2011
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From: Pat Palmer [mailto:PPalmer@tularehhsa.org]  
Sent: Tuesday, December 21, 2010 4:46 PM 
To: Debbie Vaughn; laurel.firestone@communitywatercenter.org; Dennis Mills; Jessi Snyder; 
Charles Hemans; Larry Dwoskin; Paul Charpentier 
Subject: Driller Estimates - Well Destruction 

 

Paul has added an additonal Driller to the list: 
  
Schrack Drilling Company - 8" Well - $1750.00 to destroy; $925.00 to pull pump; 12" Well - 
$2000.00 to destroy; $2750.00 to pull pump; 16" Well - $2500.00 to destroy; $2750.00 to pull 
pump. 
  
Pat 

 




